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Addendum No. 2

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in KERN COUNTY IN AND NEAR
MARICOPA FROM 1.4 KM SOUTH OF KLIPSTEIN CANYON ROAD TO 0.1 KM NORTH OF KERN STREET.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on January 8, 2003.

This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions, and the
Proposal and Contract.

Project Plan Sheet 79 is revised as follows:

The quantity for Minor Concrete (Minor Structure) for Drainage Unit 7g is changed from "49.0 m3" to
"39.0 m3".  The quantity for Minor Concrete (Minor Structure) for Drainage Unit 7h is changed from
"37.0 m3" to "28.0 m3".  The quantity for Minor Concrete (Minor Structure) for Drainage Unit 8j is deleted.
The quantity for Minor Concrete (Minor Structure) for Drainage Unit 9j is deleted.  The SHEET TOTAL
for Minor Concrete (Minor Structure) is changed from "205.3 m3" to "74.3 m3".  The note, "* QUANTITY
INCLUDED IN MINOR CONCRETE (HW)", is deleted.

Project Plan Sheet 80 is revised as follows:

The quantities for Minor Concrete (Minor Structure) for Drainage Units 11j, 13j, 15j, 17j, and 18j are
deleted.  The SHEET TOTAL for Minor Concrete (Minor Structure) is changed from "118.7 m3" to
"8.7 m3".  The note, "* QUANTITY INCLUDED IN MINOR CONCRETE (HW)", is deleted.

Project Plan Sheet 81 is revised as follows:

The TOTAL for Minor Concrete (Minor Structure) is changed from "328 m3" to "86.0 m3".  The note,
"* QUANTITY INCLUDED IN MINOR CONCRETE (HW)", is changed to "* QUANTITY WILL BE
MEASURED AND PAID FOR AS MINOR CONCRETE (MINOR STRUCTURE)".
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Project Plan Sheet 81 is also revised by adding the following table:

MINOR CONCRETE (BACKFILL)
DRAINAGE

SYSTEM
NO.

STATION m3

8 137+03.94 102
9 139+79.03 to 139+90.23 10
11 158+04.03 51
13 165+40.46 12
15 173+46.40 to 173+65.00 24
17 182+77.52 11
18 184+43.53 to 184+62.99 12

TOTAL 222

In the Special Provisions, Section 10-1.08, "MAINTAINING TRAFFIC," Chart No. 1 and Chart No. 2 are revised by
adding the following under "REMARKS":

"When a designated legal holiday falls on a Sunday or Monday, the full width of the traveled way shall
be open for use by public traffic on the preceding Friday.  When a designated legal holiday falls on a
Thursday, the full width of the traveled way shall be open for use by public traffic on the following Friday
and Monday."

In the Special Provisions, Section 10-1.13, "PORTABLE CHANGEABLE MESSAGE SIGN," the first paragraph is
replaced by the following paragraph:

"Two portable changeable message signs shall be furnished, placed, operated, and maintained for each
lane closure at locations designated by the Engineer and shall conform to the provisions of Section 12,
"Construction Area Traffic Control Devices," of the Standard Specifications and these special provisions."

In the Special Provisions, Section 10-1.13, "PORTABLE CHANGEABLE MESSAGE SIGN," the following paragraph
is added after the first paragraph:

"For one way reversing lane closures, a portable changeable message sign shall be placed for each
direction of travel."

In the Proposal and Contract, the Engineer’s Estimate Item 44 is revised, and Item 74 is added as attached.

To Proposal and Contract book holders:

Replace pages 5 and 6 of the Engineer's Estimate in the Proposal with the attached revised pages 5 and 6
of the Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.
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This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachments
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Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

41 394049 PLACE ASPHALT CONCRETE DIKE
(TYPE F)

M 140

42 397001 ASPHALTIC EMULSION (PAINT
BINDER)

TONN 220

43 404092 SEAL PAVEMENT JOINT M 640

44
(F)

510502 MINOR CONCRETE (MINOR
STRUCTURE)

M3 87

45 030413 CONCRETE PAVEMENT (EARLY
STRENGTH CONCRETE)

M3 410

46 620904 300 MM ALTERNATIVE PIPE
CULVERT

M 20

47 620909 450 MM ALTERNATIVE PIPE
CULVERT

M 43

48 620913 600 MM ALTERNATIVE PIPE
CULVERT

M 37

49 620933 1200 MM ALTERNATIVE PIPE
CULVERT

M 48

50 620938 1350 MM ALTERNATIVE PIPE
CULVERT

M 21

51 657342 365 MM X 575 MM OVAL SHAPED
REINFORCED CONCRETE PIPE
(CLASS III)

M 15

52 664014 450 MM CORRUGATED STEEL PIPE
(1.63 MM THICK)

M 10

53 664019 600 MM CORRUGATED STEEL PIPE
(1.63 MM THICK)

M 35

54 664111 900 MM BITUMINOUS COATED
CORRUGATED STEEL PIPE (3.51 MM
THICK)

M 10

55 030414 2700 MM STRUCTURAL STEEL
PLATE PIPE (4.30 MM THICK)

M 11

56 692301 ANCHOR ASSEMBLY EA 5

57 705044 450 MM STEEL FLARED END
SECTION

EA 3

58 705045 600 MM STEEL FLARED END
SECTION

EA 13

59 705334 300 MM ALTERNATIVE FLARED END
SECTION

EA 2

60 705336 450 MM ALTERNATIVE FLARED END
SECTION

EA 3
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Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

61 705337 600 MM ALTERNATIVE FLARED END
SECTION

EA 4

62 721010 ROCK SLOPE PROTECTION
(BACKING NO. 1, METHOD B)

M3 110

63 721024 ROCK SLOPE PROTECTION
(1/4T, METHOD B)

M3 190

64 729010 ROCK SLOPE PROTECTION FABRIC M2 190

65 731504 MINOR CONCRETE (CURB AND
GUTTER)

M 85

66 731623 MINOR CONCRETE (CURB RAMP) M3 7

67 820107 DELINEATOR (CLASS 1) EA 160

68
(S)

839565 TERMINAL SYSTEM (TYPE SRT) EA 2

69
(S)

839568 TERMINAL ANCHOR ASSEMBLY
(TYPE SFT)

EA 2

70
(S)

840515 THERMOPLASTIC PAVEMENT
MARKING

M2 170

71
(S)

840560 THERMOPLASTIC TRAFFIC STRIPE
(SPRAYABLE)

M 29 600

72
(S)

850111 PAVEMENT MARKER
(RETROREFLECTIVE)

EA 1510

73
(S)

860930 TRAFFIC MONITORING STATION LS LUMP SUM LUMP SUM

74 510526 MINOR CONCRETE (BACKFILL) M3 230

TOTAL BID: ___________
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